RFB 2022-040 DIONNE PHILLIPS BAGSBY SOUTHWEST SUBCOURTHOUSE ADDITIONAL WORK

| | AWARD Calc Construction, Inc. Fort Worth, TX | | | | |
|---|---|--------------|---|--------------|--|
| | | | Azteca Enterprises, Inc. Dallas, TX | | |
| | | | | | |
| | HUB: | No | HUB | : No | |
| Item | Price | | Price | | |
| Materials | \$ | 515,857.70 | \$ | 453,250.00 | |
| Services | \$ | 736,574.32 | \$ | 825,250.00 | |
| Required Bonds | \$ | 37,572.98 | \$ | 16,500.00 | |
| SUBTOTAL | \$ | 1,290,005.00 | \$ | 1,295,000.00 | |
| Earliest Possible Start Date | 30-May-22 | | 15-Jun-22 | | |
| Total Calendar Days to Complete Project | 210 | | 125 | | |
| Alternate 1 - Additional Cost for After Hours Work for Noisy and Disruptive Interior Work | \$ | 71,935.00 | \$ | 98,859.00 | |
| Additional Bond Fee | \$ | 2,095.19 | \$ | 1,110.00 | |
| Total Calendar Days to Complete Project | | 30 | | 0 | |
| GRAND TOTAL | \$ | 1,364,035.19 | \$ | 1,394,969.00 | |